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INDIAN INSTITUTE OF TECHNOLOGY, ROPAR
WORKS AND ESTATE OFFICE

TENDER DOCUMENT

Name of Work: Partibioning Work in intrared Linaging Laboratory in woom

in JC Bose Bulding of L

SL.NO. | == DESCRIPTION | PAGE
1. | PART-A
(NIT, Form 6 & 7, Performa of schedules etc.) 1-21
2. PART-B
(Special conditions, Quality Assurance, etc.) 22-36
3.  PART-C == -
(BOQ attachment ) (1-4)

Notes: The following will be the part of the contract Agreemeant:

1. CPWD General Conditions of Contract of 2014 modified upto date for details
refer to www.cpwd.gov.in/publications/GCC 2014,

Estimated Cost Rs. 2,49,356/- (Rupees Two lakh forty nine thousand tuwe
hundred and fifty six only) :
/
£
f;h :
) wlefang el 2
Assistant Executive Engineer Execu ngineer
(Civil)
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DIAN IN E ECHNOLOGY ROPA
WORKS & ESTATE

NOTICE INVITING TENDER

The Registrar, IIT Ropar invites on behalf of Board of Governors of IIT Ropar sealed percentage rate
tender from for the following work:-

NIT No. HTRPHJEE,"Tﬂwlﬂﬂ

Mame of work: “otihon K in Infroreel Tmaging Labarats n Room £ n I Bov
| apet

1. Estimated Cost: 51:45/-,

2. EMD 1087,

3. Time of completion:

Last time and date of submission of bid 3:00 PM on 19.07.2019

The bid form and other details can be downloaded from the website www.iitrpr.ac.in/tenders
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Form-6

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR TENDRING FORMING
PART OF NIT AND TO BE POSTED ON WEBSITE

The Registrar, on behalf of Board of Governers of 11T ROPAR, invites percentage rate tenders
from registered contractors in appropriate class in CPWD/ MES/ BSNL [Railways/ State PWDs
and Central PSUs for the following work:

" [ Last date for | Time & date |

[ | Mame af Estimated -|
weorke  and cost put To submitting of | of  opening
Incation tender e s I | EMD, Tender | of Tender
= | & o & | | Fes, other
| B s £ = | documents
| = g = =] =] "_"l
L R | g | 3 B .E [
= 15 By
8|2 5§
£ - 3 .
: M- o = {
1 Fartnianing | Exgirmate oot | 300 PM on| Oy ot
= | Wk i | Ps245398.00 _ |19.07.2018 | 330 PM oo
r:; [ ritrars .__ 10072019
i I madriG r'j
|—: Lalaratony in r': r::-l
ki Room # 207 w ol
I I Bose & | o =
[+ - T | O
& Bullding  of [T Tl o
: o
E ELT Hapsn L |
| ] e e ";

A. ELIGIBILTY CRITERIA :
1} Contractors who fulfill the following requirements shall be eligible te apply:-

a) Should have satisfactory compieted the works as mentioned below dunng the
last seven years ending the last day of submission of application.

» 3 (three) "similar works" each of value not less than 40% of the
estimated cost put to tender
OR
=« 2 (two) "similar works' cach of value not less than 60°% of the
estimated cost put to tender.
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OR
o One similar work of value not less than 80% of the estimated cost put to

tender,
*Similar works means “civil works”

) Enlistment contractors of appropriate class in CPWD/MES/ BSNL/ Railways/ PSU/ State
FWDs.

€} Joint ventures are not accepted:

B. Documents to be submitted with tender
i) (Emvelope one) :-

a) Enlistment order of the contractor,
k) Reguired experience/completion certificate of works.
¢} Certificate of registration for EPF and ESIC.
d) Copy of GST Registration,
e) Tender document with signature on all pages.
f} Tender fee,
q) EMD.
h) Altested copyof PAM registration with Income Tax Department,

(Envelopa Twe) :-
a) Price quoted for the respective items in words and figures
b) Signatures & stamp,

i) Both the envelopes shall be placed in another envelope with
due mention of Name of work, date & time of opening of tenders
and to be submitted in the office of the Deputy Registrar (S&P), 2nd
Floor of M. Visvesvaraya Block, IIT Ropar Birla Farms, Permanent
Campus, Rupnagar - 140001.

iii) Cost of Tender Document — s, 590/- (Tender fee + GST@18%) in
shape of DD/Banker's Cheque drawn in favour of the Registrar IIT Ropar
payable at Ropar/ Rupnagar, Punjab.

second envelope submitted by Intending tenderers shall be opened anly of those
tenderers, whose Eamest Money Deposit, Tender fee and other documents placed
in the enwelope are found In order,

The tender submitted shall be opened at 03:30 PM on 19.07,2019,

Iv) The tender submitted shall become Invalld and cost of tender fee

shall net be refunded if:

a] The tenderers if found ineligible.

b] The tenderars does not submit all the documents as stipulated in  the
tender document.

¢} IF any discrepancy s noticed in the documents submitted physically in the
office of tender opening autharity,
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C. OTHER CONDITIONS :

1)

2)

3)

4)

5)

B)

7)

&)

%

The intending bidder must read the terms and conditions of Form-& carefully,
He should only submit his bid if he considers himself eliginle and he is in
possession of all the documents required,

Information and Instructions for bidders posted on website shall form part of bid
dacument.

The agreement shall be drawn with the sumaqsfm tenderer on prescribed Form
No. Form-7 as modified and correct yton which is avallable as a Gout,
of India Publication. Tenderer shall quute his rates as per various terms and
conditions of the said form which will form part of the agreement

The time allowed for carryout the work will be 30 days {Thirty days) from the
date of start as defined in schedule "F" or from the first date of handing over of
the site, whichever Is later, In accordance with the phasing, If any, Indicated in
the tender documeant,

The site for the work |5 avallable,

The bid document consisting of plans, spedifications the schedule of quantities of
wvarlous typas of items to be executed and set of terms and conditions of the
contract to be complied with and other necessary documents can be seen and
downloaded from website www.librpeacin/tendars

The bid shall be submitted in the office of Deputy Registrar (S&P), 2nd Floor of M.,
Visvesvaraya Block, 11T Ropar Birfa Farms, Permanent Campus, Rupnagar - 140001
with details of the mandatory documents such as Demand Draft or Pay order or
Banker's cheque or Deposit at call Receipt or Fixed deposit Receipts and Bank
Guarartae of any scheduled Bank towards cost of bid document and EMD in
favour of Registrar, IIT ROPAR, Payable at Ropar/ Rupnagar, Punjab.

Other necessary documents can be seen in the office of the Executive
Enginesr, IIT Ropar betwesn hours of 10:00 AM to 5:00 PM from 12.07.2019
to 17.07.2019 every day except on Saturdays, Sundays and Public Holidays
free of cost.

The tender shall be accompanied with earnest money of s, 4087 /-

The contractor whose tender is accepted will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period

specified in Schegdule F. This guarantee shall be Deposit at Call receipt of any
scheduled bank { Banker's cheque of any scheduled bank / Demand Draft of any
scheduled bank @Pay order of any Scheduled Bank of any scheduled bank or
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any
Scheduled Bank or the State Bank of India in accordance with the prescribed
form. In case the contractor fails to deposit the said performance
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10

11)

12)

13)

14)

guarantee within the period as indicated in Schedule 'F', including the
extended period if any, the Earnest Money deposited by the contractor
shall be forfeited automatically without any notice to the contractor.

The Institute reserves the right to reject any prospective application without
assigning any reason and to restrict the list of qualified contractors to any number
deemed to suitable by it, if too many bids are recelved satisfying the laid down
criterion.

The description of the wark 15 as fallows:
Copies of other drawings and documents pertaining to the works will be open for
inspection by the tenderers at the office of the above mentioned officer.

Tenderars, are advisad to inspect and examine the site and its surroundings and
satisfy themseives before submitting their tenders as to the nature of the ground
and sub-soil {so far as Is practicable), the form and nature of the site, the means
of access to the site, the accommodation they may require and in genaral shall
themsalves obtain all necessary information as to the risks, contingencies and
other drcumstances which may influence or affect their tender. A tendersr shall
be deemed to have full knowledge of the site whether he inspects it or nct and
no extra charges conseguent on any misunderstanding or otherwise shall be
allowed. The tenderer shall be responsible for arranging and maintaining at his
own cost all materials, tools & plants, water, electricity access, facilities for
workers and all ather services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of 3 tender by a
tenderer implies that he has read this notice and all other contract documents
and has made himselt aware of the scope and specifications of the wark o be
done and of conditions and rates al which stores, tools and plant, b, will be
issued to him by the Government and local conditions and other factors faving a
baaring on the execution of the wark.,

The competant authority on behall of the Director, IIT ROPAR does not bind itself
to accept the lowest or any other tender and reserves to itself the authority to reject
any or all of the tenders received without the assignment of any reason,

All tenders, in which any of the prescribed conditions is  not fulfilled or any
candition Including that of conditional rebate Is put forth by the tenderer, shali be
summarily repected.

Canvassing Whether directly or indirectly, In connection with tenders s sbricty
prohibited and the tenders submitied by the contractors who resort to canvassing
will be liable ko rejection,
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15)

16)

i7)

18)

19}

The competent authority on behalf of Director, IIT ROPAR reserves to himself the
right of accepting the whale or any part of the tender and the tenderer shall
be bound to perfarm the same at the rates quoted

The contractor shall not be permitted to tender for works in the IIT ROPAR
responsible for award and execution of contracts in which his near relative is
posted as Group A Officer in Accounts Section or as an officer in any capacity
between the grade of Registrar and Junior Engineer (both inclusive). He shall
also Intimate the names of persons who are working with him in any capacity or
are subsequently employed by him and who are near relatives to any officer in
the IIT ROPAR. Any breach of this condition By the contractor would render him
fiable to be removed from the approved list of contractors of the concerned
Department / termination of the contract from this institute.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or

Administrative duties in an Engineering Departmant of the Government of India is
allowed to work as a contractor for a period of two years after his retirement from
government service, without the previous permission of the Government of India
in writing. This contract is llable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the
permission of the Gowvernment of India as aforesaid before submission of the
tender or engagament in the contractor’s Senvice.

The tender for the works shall remain open for acceptance for a period of sixty

days from the date of opening of tenders, If any tenderer withdraws his tender
before the said period or issue of lefter of acceptance, which-ever is earlier,
or makes any modifications in the terms and conditions of the tender which
are not accepteble to the department, then the Government shall, without
prejudice to any other right or remedy, be at a liberty to forfeit 50% of the said
earnest money as aforesaid. Further, the tenderer shall not be alowed o
participate in the re-tendering process of the work,

This Notice Inviting Tender shall form a part of the contract document., The
successful tendererfcontractor, on acceptance of his tender by the Accepting
Authority, shall within 30 days from the stipulated date of start of the work sign
the contract consisting of:-

a) The notice Imiting tender, all the documents Incuding additional
conditions, specifications and drawings, i any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together
with any correspondence leading thereto,

b ) Standard C.P.0057.D. Form-7 as modified and corrected.
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20)  Tenders with any condition including conditional rebates shall be rejected
forthwith. Howewer, tenders with unconditional rebates will be acceptable,

« Parth:
CPWD-6, CPWD-7 including schedule A to F for the major component of the work,
standard General Conditions of Contract for CPWD 2014.

» PartB
General [ Specific conditions, specifications and schedule of guantites applicable to
major component of the work.

« PartC

Schedule A 1o F for minor component of the work. {(Registrar/ EE In charge of major
component shall also be competent authority under clause 2 and clause 5 as
mentioned in schedule A to F of major componants), General/ Specific conditions,
specifications and schedule of guantities applicable to minor component(s) of the
wiark.,

20.1  Tenderers must associate himself, with agencles of the appropriate class eligible to
tender for each of the minor components of work.

40,2 The eligible tenderers shall quote rates for all items of major component as well as for
all items of minor components of work.

0.3 Entire work under the scope of composite tender induding major and all minor
components shall be executed under one agreement.

20.4 Security Deposit will be worked cut separately for each component correspanding to
the estimated cost of the respective component of works. The Earnest Money will
become part of the security deposit of the major components of work.

21} The acceplance of the tender shall be conveyed by the Executive Engineer, IIT

Ropar on behalf of the Director, 11T ROPAR,
. Mo

Registrar
For & on behalf of the Board of Governors, IIT Ropar
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Form-7

PERCENTAGE RATE TENDER AND FOR WORKS CONTRACT

Ay Partitioning Work in Infrared Imaging Laboratory in Room # 207 in X
Bose Building of IIT Ropar .
To be submitted by 3:00 PM on 19.07.2019 in the Office of Deputy Registrar
(SEP), 2nd Floor of M. Visvesvaraya Block, IIT Ropar Birla Farms, Permanent
Campus, Rupnagar - 140001.

To be opened in presence of tenderers who may be present at 3:30 PM on
19.07.2019 in the Office of Deputy Registrar (S&P), 2nd Floor of M. Visvesvaraya
Block, [IT Ropar Birla Farms, Permanent Campus, Rupnagar - 140001,

1} Issued to

2} Executive Engineer, IIT Ropar
TENDER

I/'We have read and examined the Nobtice Inviting tender, schedule,
AB,C.D.ERBF. Specifications applicable, Drawings & Designs, General Rules and
Directions, Conditions of Contract, clauses of contract, Special conditions,
Schedule of Rate & other documents and rules referred to in the conditions
of contract and all other contents in the tender document for the work.

I/\We hereby tender for the execution of the wark specified for the Director, IIT
Ropar within the time specified in Schedule'F’, viz., schedule of quantities and
in accordance in all respects with the specifications, designs, drawings and
instructions in writing referred to in Rule-1 of General Rules and Directions and
in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as
applicable.

We agree to keep the tender open for (60) sixty days from the date of
opening of tender and not to make any maodifications in its terms and
conditions.

A sum of Rs, 4987/- is hereby forwarded In Cash/Receipt Treasury
Challan/Deposit at call Receipt of a Scheduled Bank/Fixed deposit receipt of
scheduled bank/demand draft of a scheduled bank/bank guarantee issued by
scheduled bank as earnest money, IF [/we, fail to furnish the prescribed
performance guarantee or fail to commence the work within prescribed period
[fwe agree that the said Director, [IT, Ropar or his successors in office shall
without prejudice to any other right or remedy be at liberty to forfeit the said
earnest money absolutely. Further, if I/we fail of commence work as specified,
[/we agree that Director, IIT, Ropar or his successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit
the said earnest money and the performance guarantee absolutely, otherwise
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Dated:

the said earnest money shall be retained by him towards security deposit to

execute all the works referred to in the tender documents upon the terms

and conditions contained or referred to therein and to carry out such deviations

as may be ordered, up to maximum of the percentage mentioned in Schedule 'F’

and those in excess of that limit at the rates to be determined in accordance

with the provision contained in Clause 122 and 122 of the tender form.
Further, I/We agree that in case of forfeiture of earnest money or both
Earnest Money & Performance Guarantee as aforesaid, I/We shall be
debarred for participation in the tendering process of the work.

I/'We hereby declare thal I/we shall treat the tender documents drawings and
other records connected with the work as secret/confidential documents and shail
not communicate information derived therefrom to any person other than a
person to whom Ifwe amy/are authorized to communicate the same or use the
infarmation in any manner prejudicial to the safety of the institute,

I/We undertake and confirm that eligible similar work{s) has/ have not been got
executed through another contractor on back to back basis. Further that, if such a
violation comes to the notice of Department, then Ifwe shall be debarred for
tendering in IIT Ropar in future forever. Also, if such a violation comes to the
notice of Department before date of start of work, the Engineer-in-Charge shall
be free to forfeit the entire amount of Eamest Money Deposit/Performance
Guarantee,

Dated Signature of contractor
Postal Address:
Witness: Email :
Address:
Ocecupation:
ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is

accepted by me Ffor and on behalf of the Board of Governors, 11T Ropar for a

sum  of Bs. [ Rupess
only), The letter referred to below shall form part of this contact Agreement:-

I

iy

fii}

For on the behalf of Board of Governors, IIT ROPAR
Signature
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PERFORMA OF SCHEDULES

SCHEDULE "A’
Schedule of Quantities.

SCHEDULE 'B’

Schedule of materials to be issued to the contractor:

S.N. | Description of | Quantity | Rates in Place of issue |
item figures &
words at
. which the
' material will
be charged to
- the contractor | )
A ! 2 3 4 | -
-NIL-
SCHEDULE 'C’
Schedule of Tools and Plants to be hired to the contractor
SN, Description of | Hire charges per day | Place of issue
item ; |
. P— | 2 __3 ! 4
| NIL-
SCHEDULE'D
Extra schedule for specific requirements / documeant As attached in for
the waork If any tender form
SCHEDULE 'E’

Reference to General Conditions of contract.
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' Name of Work: Fartitioning Waork in Infrared Imaging

| Estimated cost of the  1.2,00, 150
-~ work:
Earnest Money Deposit 1. <o)

Laboratory in Room # 207 in JC Bose Building
of 1TTT Hopar

__Performance Guarantee | 5% of the tendered value of the work
. Security Deposit 2.5% shall be deducted from the running bills.

SCHEDULE *‘F
General rules and direction:

Officer inviting tender

Maximum item of quantity of See

at appropriate clause under work to be
executed beyond which market rates are
to be determined In accordance with
Clause 12.2.8 12.3

Definitions:
2{i) Engineer-in-Charge

2(i1} Accepting Authorily

2(iir) Market rate: Percentage on cost of
materials and labour to cover all
overheads and profits

2{iv) Standard Schedule of Rates

2(v)  Department;

2(vi) Standard contract Form:

Executive Engineer,
IIT ROPAR

Refer Clause 12

Executive Engineer,
IIT Ropar

Registrar, 1IT Ropar

15%

Delhi Schedute of Rates 2016

Central Public Works Department

GCC 2014, Form-7  as
corrected up to date
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Clause 1

i} Time allowed for submission of
performance guarantee from
the date of letter of acceptance.

i} Maximum allowable extension with
late fee @ 0.1% per day of parformance
guarantes amolunt beyond the period as
praovided in (i) above,

Clause 2
Authority for fixing compensation under
Clausa 2

Clause 2A
Wheather clause 24 shall be applicabla

Clause 5

Number of days from the date of issue
of letter of acceptance for reckoning date
of start

Time allowed for execution of work

Authority to decide
i) Extension of time

ii} Rescheduling of mile stones

Clause &6/ 6A

Clause 7
Gross work to be done together with
net payment/Adjustment of advances for

material collected, if any, since the last such
payment for being eligible to interim payment

Clause 10A

List of testing equipment is to
be provided by the
Contractor at site lab.
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3 days

Registrar, IIT Ropar

Mot applicable.

05 days

S0 days

Executive Engineer, IIT Ropar
Registrar, IIT Ropar

Only clause 6 applicable

218
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Clause 10B(ii)

Whether clause 108(ii) shall be Not Applicable
Applicable,

Clause 10C

Component of labour expressed Mot Applicable
at percent of total value of work,

Clause 10CA

Whether clause 10CA be applicable No

| Material covered under this | Nearest material (other| Base price of all the
| clause than cement, | materials covered under
| reinforcement bars  and| clause 10 CA
structural steal) for which
CAll India Whole sale
I  price Index is to be

[  followed. S | S

| 1. Cement (PPC) | N.A. | Rs 5200/~ Per MT

| 2. Reinforcement Steel| N.A. | Rs 43700/~ Per MT

L TMT)

| 3. Structural Steel _ N.A. | Rs47796/- Per MT
Clause 10CC
To be applicable in contracts with

stipulated period of completion Mot Applicable

exceeding the period,

Clause 11

Specification to be followed for CPWD Specification 2009 Vol,1 and Vol.2 with
axecution of work Upto date correction slips.

Clause 12

Clause 12.2 8 12.3 30%

Deviation limit beyond which clause
12.2 & 12,3 shall apply for building
works

Clause 12.5 30%:

(i) Deviation limit beyond which dlause

12.2 & 12.3 shall apply for foundation

Work

(ii) Deviation limit for items in earth

work SH: of DSRE ar related items for 100%

foundation work {(Execpt earthwork)

Clause 16

Competent Authority for Deciding Registrar, IIT Ropar
reduced rates:
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Clause 18

List of mandatory machinery, tools As per requirement.
& plants to be deployed by the

Contractor at site.

Clause 36(i): Requirement of Technical Representative(s) and Recovery Rate

Mirirmuem Discipline | Designation Minium ] Mumber | Rate at which recovery

Dualificatio of Experignce shall be made from the

Technical | contractar in the event

Represantative | of not fulfilling
provision of caluse 35

[ - L ! | iU B
Driploma Civil | Technical 5 Years 1 Fs Rs Ten
Huoldar | Representative 10,000/ thousand
I Per per maonth

month for | for each
each

Assistant Engineers retired from Governoment services that are holding diploma will be treated at
par with Graduate Engineers.

Clause 42

i) a) Schedule/ statement for determining
theoretical gquantity of cement & bitumen D5R 2016
on the basis of Delhi Schedule of Rates
2014 printed by CPWD

ii) Variations permissible on theoretical quantities.
a) Cement 2% plus/minus
b} Steel reinforcement and 2% plus only and Nil on minus
Structural steel sections for
each diameter, section and

category
c) All other materials NIL
d) Bitumen for all work 2.5% Plus only
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RECOVERY RATES FOR QUANTITES BEYOND PERMISSIBLE VARIATION

TABLE OF MILE STONE(S)
S.No Financial Progress I Time allowed {from | Amount to be with
date of start) held in case of no
! achievement of
. o | | . . milestone
1 1/8" (of whole work) ' 1/4th In the event of not
|- - {af whole work) achieving the
2 38" (of whole work) | 1/2th Mecessary progress
| {of whole work) | as assessed from the
3 3/4™ Taf whole work) I 3/4™ runnNing payments
L - | (of whole work) | 1% of the tendered
4 Full ' Full value of work will be
' withheld forfailiure
of each milestone.
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MName
Work:

SAILENT/MANDATORY REQUIREMENTS FOR THE TENDER

of Partitioning Work in Infrared Imaging Laboratory in Room
i 207 in JC Bose Bullding of YIT Ropar
The tenderer is advised to read and examine the tender documents for the work

and the set of drawings available with Engineer-in-charge, He shauld inspect and
examine the site and its surroundings by himself before submitting his tender.
Separate schedule of quantity is included in this tender for avil items of work. The
contractor shall quote the item rates in figures and words accurately so that there
is no discrepancy in rates written in figures and words,

Time allowed for the execution of work is 30 days,

The contractor(s) shall submit a detailed program of execution in accordance with
the master programme / milestone within fifteen days from the date of issue of
award letter.

Quality of the project is of utmost importance. This shall be adhered to in
accordance with the provisions of CPWD specifications and guidelines given in the
relevant paras.

The contractor(s) shall make his own arrangements for water required for the
execution of work, For electricity a temporary electric connection at suitable place
shall be provided by the Institute if possible, on request of the contractor. The
required cable and electrical meter shall be arranged by the contractor.The
monthly consumption of electricity shall be recovered from the running bills
af the contractors on the approved rates of the Institute.

Cement shall be arranged by the contractor himself and secured advance shall be
given.

Stee| Reinforcement shall be arranged by the contractor himself.

Contractor has to provide reinforcement cover blocks made of approved
proprietary pre packed free flowing mortars (Conbextra as manufactured by M/s
Fosroc Chemical India Ltd. or approved eguivalent) of high early strength.
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CONTRACT AGREEMENT
(ON RS, T NON JUTHCIAL STAMP PAPER#)
(*=To be purchased and submitted by the Contractor,|

THIS AGEREEMENT iz made on B Beween Executive Engineer,
Indian Institute of Technology Ropar, Punjab {hereinafter referred to as "Client” which
axpression shall include his successors and assigns), and whose principal place of office is al
IIT Ropar, Nangal Road, Rupnagar Punjab India 140001 of the One Part

AND
ORI s s S S R S B A B R wouhaving  its  regislered  office
at........... ~{Herginafter  referred o as  Cthe
Cuntractu-r ] whmh expressm-n shall unlass a}:cmr.led t:g.- or repugnant to the context be deemed
to include his successors, Neirs, exacutors, administrators, represantatives and assigns) of the
ather part for

L WHEREAS the Client invited bids through open tender, vide Nobice Inviting
Tender dated .. .far the work of Partitioning  Work i Infrared Imaging Laborabary in
Room # 207 in ![. I-:-:- & Bullding of TIT Ropos” under Tendear Mo.

[ AND WHEREAS the Coniractor submitted his bed
vide. _. - in accordance with the bid decuments and represented

tharain that lt !uIIHIs all the raquirements and has resources and competience to provide
requisite services 1o the Chisnt

I AND WHEREAS the Client has selected MIS.....cco i isarieesssnnsn as
the successiul bidder (“the Centractor”} pursuant to the bidding process and negotialion of
contract prices, awarded the Letter of Acceptance (LoA) No. ......cocoocviinnnne , o the
Conlraton On . oo isrosinn e for a total sum of .................... [Rupeeas

Cnly)
I AND WHEREAS the Client desires that the Fartitioning Work in Infrared
Imaging Laboratory in Boom & 207 in JC Bosa Bulding of 1T Ropar as defined In the

Bidding Document) be provided, performed, executed and completed by the Contractor, and
wishes o appoint the Contractor for providing requisite services to the Client.

W AND WHEREAS the Contractor acknowledges that the Client shall enter inta
contracts wilh other contractors ! parties for Partitioning  Wark in Infrared  Tmaging
Laboratory in Room # 207 in JC Bose Building of 11T Ropar at transit campus of IIT Ropar for

Itz office in cases the Contractor falls into breach of the terms and conditions as stpulated in
the Tender Document and shall waive its claim whatsoever in this regard,

W1, AND WHEREAS the terms and conditions of this Contracl have been fully
negotiated between the Client and the Contractor as parties of competent capacity and
equal standing.

Page 20



Vil AND WHEREAS the Contractor has fully read, understood and shall abide by
all the terms and conditions as stipulated in the Tender Documenis for providing
Harttormng  Work i Infrared Imaging Laboratory in Room @ 207 in JC Bose Bulding of
HT Fopar at transit campus of [IT Ropar for Client's office, failing which the Cantract is
liakle 1o be terminated at any time, without assigning any reasons by the Client

VIIl. The Chent and the Contractor agree as follows:
eI In this Agreement (including the recitals) capitalized words and
expressions shall have the same maanings as are respectively assigned to them in
the Contract documents referred to

2 The following documents shall be deemed to form and be read and

construed as part of this Agreement. This Agreement shall prevail over all olher
Contract documents.

{a)  MNotice Inviting Tender Form &, Form Me. 7, Performa of Schedules
(B The Letter of Intent MAcceptance (Lol?A) issued by the Client.

() Price Schedule

idl  CPWD General Conditions of Confract 2014

(gl GPWD Specifications 2008 Vel 1 and Yol 2

{fy  Perormance Bank Guarantee.

{3l Integrity Pact

(h}  The Addenda, if any, issuad by the Client.

{(in  Any other documents forming part of this Contract Agreement till date
)] Charges = Schadule annexed 1o this Article of Agreement

(k)  Supplementary Agreements executed from timea to time

o Any changes/modifications/amendments required to be incorporated in
the Contract Agreerment at a later stage shall be discussed and mutually agreed by
both the parties and such supplementary agreements shall be binding on both the
partiez and shall form the pan of this contract agreemeant.

d This Contract shall be governed by and construed in accordance with
the laws of India. Each Party heraby submits 1o the jurisdiction as sat out in the
Dispute Resolution Procedure in the Conditions of Contract.

1. IN WITHESS WHEREOF the parties hereto have caused this Agresment o
be executed in accordance with the laws of India on the day, month and year indicated
above,

Signed on behalf of the Contractor Signed on Behalf of

(Authorised Signatory) (Executive Engineer, IIT ROPAR)
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1.

SPECIAL CONDITIONS

F o

[n the Contract (as hereinafter defined) the following definitions words and
expressions shall have the meaning hereby assigned to them except where the
context otherwise required.

i)

i}

i)

)

vl

wi)

vii)

Wil

i)

xl)

“Institute/ Departement” shall mean the Indian Institute of
Technology, Ropar (11T Ropar)

The "President” shall mean the Board of Governors, IIT ROPAR,

The term " Director General of Works™ shall mean the Director, 11T
Ropar.

“Supreintending Engineer” shall mean the Registrar of the Institute, who
as overall In charge and head of the administration shall direct the
contract.

The "Engineer-in-charge”, who shall administer of the work, shall mean the
Executive Engineer, [IT Ropar.

*Accepting authority” shall mean the Registrar, IIT ROPAR on behalf of
the Director,

"Site Engineers” shall mean the AEE (Civil}/ Junior Engineer {Civil)/Junior
Engineer (Electrical) appointed by Works & Estate department.

Mo labour huts/ jhuggies shall be allowed to construct In the campus
except for the security persons at work site with proper sanitation
arrangements after due approval of the Registrar.

Ary damage caused to the existing roads, power cables, telephone cables,
water lines and structures by the contractor’s equipments, shall have to be
made good by the contractor at his own cost.

The contractor shall have to provide the safety jackets (reflective), safety
choes, safety helmets (IS] mark) and safety belt (doubla harnecs elip tbype
locking arrangement) to the workers as under the general obligations
under contract, no separate payment on this account shall be made. All
other safety provisions as existing in GCC 2014 and National Building Code
shall also be applicable.

The contractor has to provide and make arrangement for safelty net of
required specification and strength to ensure proper safety of workers
while working at heights. At least at two tiers safely net should be
provided below the working platform, No separate payment on this
account shall be made.
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A

xiil }

wV)

pATY

i)

Hvii )

Double scaffolding system (cup and lock type) on the exterior side or
wherever required of the building must be provided with 40 mm dia M5
tube 1.5 mitr. Centre to centra horizontal and vertical tube joining with cup
and lock system with M5 tube, MS tube challies, M5 clamp and M5
staircase system in the scaffolding for working platform etc,

Contractor shall have to make own security arrangement for wakch and
ward of the own construction materials, T&P etc brought at site.

If the work is carried out in more than one shift or during night no claim
an this accounts shall be entertained.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines
and similar services encountered in the course of the execution of work shall
be protected against the damage by the contractor at his own expense, The
contractor shall not store materials or otherwise occupy any part of the site
in a manner likely to hinder the operation of such services.

Mo payment shall be made to the contractor for any damage caused by
rain, snowfall, floods, earthquake or any other natural causes whatsoever
during execution of wark. The damages of the work will be made good by
the contractor at his own cost and no claim on this account shall be
entertained.

For construction works which are likely to generate malba/rubbish to the
tune of more than a tempo/truck load, contractor shall dispose of malba,
rubbish & other unserviceable materials and wastes at their own cost to
the notified/specified dumping. The malba / rubbish shall required to be
removed from site of work on daily basis, if the same i5 not removed a
token penalty of Rs. 250/- per day shall be levied till the removal of malba.
This shall be recovered fram the bill, The contractor should not throw the
malba from higher floors directly on the ground. It should be brought

down through the staircase by the workers or proper shoute should be
installed for this purpose,

#viii) Phinth level- the Plinth Level of Building is to be kept as per Architectural

drawings. All the items of works such as PCC, RCC, Brickwork and shuttering
gtc. in foundation upto this plinth level with be measured and paid as the
work done upto plinth level. Nothing extra due to higher plinth will be paid
and contractors rates guoted for all these items shall, therefore, the
deermed o cater for extra height of plinth,

xix) The contractor shall be responsible for the watch and ward/guard of the

buildings, safety af all fittings and fixtures including sanitary and water
supply fittings and fixtures provided by him against pilferage and breakage
during the period of installations and thereafter till the building is
physically handed over to the department. No extra paymenl shall be
made on this account.
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2,

DUTIES & POWERS:

i1y The dubes of the Site Engineer{s) are to watch and supervise the
works and the workmanship employed in connection with the works,
and to test and examing any materials to be used, He shall have no
authority to relleve the contractor of any of his duties or obligations
under the contract nor, except as expressly provided here under, to
order any work involving delay or any extra payment by the Institute,
nor to make any variation in the works.

i} The Engineer-in-charge, from time to time in writing, delegate to the
Site Engineer{s) any of the powers and authorities vested in
them. Any written instruction or written approval given by the Site
Engineer(s) to the contractor within the terms of such delegation
{but not otherwise) shall bind the contractor and the Institute as
though it had been given by the Engineer-in-charge provided always
as follows:

a) Failure of the Site Engineer(s) to disapprove any work or materials
shall not prejudice the power of the Engineer In-charge o
subsequently disapprove such work or materials and to order the
pulling down, removal or breaking up thereof,

by If the contractor is dissatisfied by reason of any decision of the Site
Engineer(s), he shall be entitled to refer the matter to the Engineer-
in-charge, whao shall thereupon confirm reverse or vary such decision.

ASSIGNMENT & SUBLETTING:

The contractor shall not assign the contract or any part thereof or any benefit or
interest therein or thereunder without the written consent of the Engineer In-
charge. The whole of the works included in the contract shall be executed by the
contractor except where otherwise provided in the contract. The contractor shall
not sublet any part of the works without the written consent of the Engineer In-
charge and such consent, if given, shall not relieve the contractor from any
liability or obligation under the contract, and he shall be responsible for the acts,
defaults and neglects of sub-contractor, his agents, servants or workmen, as If
they were the acts, defaults or neglects of the contractor provided always that

the provision of labour contracts on a piece work basis shall not be deemed to be
a subletting under this clause.

PROPOSED ACTION IN CASE OF AN ACCIDENT AT SITE:
I In case of any serious accident at work site, the Institute may cause an
enguiry / investigation into the accident and depending on the outcome of such
enguiry [/ investigation, the institute may take such action against the
contractor as may be  deemed fit and appropriate in the discretion of the
Birector, [IT Ropar which may also lead to termination of the contract, and / or
forfeiture of the security deposit made by the contractor, and / or the contractor
may be may be debarred from applying for future works in the campus for a
pecified period.
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5,

6.

7.
7.1

7.2

7.3

Labour Laws:

I All labour payment shall have to made as per labour laws.

ii. Contractor has to open a separate EPF account for the workers
engaged on the construction site in the Institute.

iii. All labour should be issued an [-card on Fformat approved by the
Institute,

. In case of a serious violation of labour laws by the contractor in respect
of the works awarded by the institute under these agreement, the
institute may take such action against the contractor as may be deemed
fit and appropriate in the discretion of the Director, IIT Ropar which may
lead to termination of the contract, and / or forfeiture of the security
depasit made by the contractor, and / or the contractor may be
debarred from applylng for future works In the campus for a specified
period.

SCOPE OF WORK:

6.1 The Scope of work is to fabricate and do installation of Metal frames/ Grills
in Raavi hostel and Beas hostel including primer, painting, fixing with
fasteners, material, labour, transportation ete. all complete and making good
the damage done during fixing of Mild Steel Grills in accordance with the
drawings, specifications and direction of Engineer-In-Charge at Permanent
Campus of [IT Ropar.

CONTRACT DOCUMENT:

The several documents, forming the contract, are to be taken as mutually
explanatory of one another and in case of ambiguities or discrepancies the same
shall be explained and adjusted by the Engineer-in-Charge who shall thereupan
Issue to the contractor its interpretation directing in what manner the work Is to
be carried aut. In case the contractor feels aggrieved by the interpretation of the
Engineer-in-Charge then the matter shall be referred to the Registrar and his
decision shall be final, conclusive and binding on both parties to the contract.

The drawing etc. shall remain in the custody of the Institute. Two complete sets
of drawings, specification and Bill of Quantities shall be furnished by the
Engineer-in-charge to the contractor in such time, which must not delay the
progress of the construction, and the Institute shall furnish copies of any
additional drawings, which in their opinion may be necessary for the execution of
any part of the work. One complete set shall be kept on the work site and the
Engineer-in-charge and his representatives shall be, at all reasonable times, have
access to the same. The contractor shall study the drawings thoroughly before
the commencement of work. In case of any discrepancy, the contractor shall
seek clarification before proceeding with the works. Figured dimensions are in all

cases to be accepted in preference to the scaled sizes. Large-scale details shall
take preference over small scale omes,

The contractor shall give adequate notice in writing to the Engineer-in-charge of

any further drawings or spedification that may be required for the execution of
the works or otherwise under the cantract.
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7.4

7.3

7.6

7.7

7.8

7.3

8.2

8.3

The Engineer-in-charge shall have full powers and authority to supply to the
contractor fram time to time during the progress of the wark such drawings and
instructions as shall be necessary for proper execution and the contractor shall
carry out and be bound by the same,

The successful tenderer shall be required to enter into an agreement with the
Institute. The Bill of Quantities & rates filled by the successful tenderer there in,
the General Conditions of Contract for CPWD Works with upto date corrections
slip incorporating corrections, CPWD  specifications for Civil, the Special
conditions, additional specifications, negotiation letter and the award letter etc.
shall form part of the agreement to be signed by the successful tenderer, The
cost of stamp paper and stamp duty, required for the agreement, shall be borne
by the contractor.

TDS & CESS as per prevailing Government notification shall be recovered from the
contractor’s bills.

EPF & ESI contribution paid to the contract workers shall be reimbursed by the
Engineer-in-charge an actual basis after catisfying that it has been actually &
genuinely paid by the contractor. The contractorshould furpish documentary proof
for the contribution made,

The price quoted by the bidder should be inclusive of all taxes, except GST as
applicable on the last date of submission of bid. The Institute shall not be
responsible or hold liable to any tax which is applicable on the last date of
submission.

However G5T for this work shall be deposited by the Contractor to the concerned
department on demand and it will be reimbursed to him by the Engineer-in-
Charge after submission of documentary proof on satisfying himself that it has
been actually and genuinely paid by the Contractor for this work.

CONTRACT AGREEMENT:

The contract agreement, inclusive of its enclosures, shall remain in the custody of
the Executive Engineer, Warks & Estate Department, [TT ROPAR and be mada
available by him as and when required, Contractor shall however be supplied, an
attested copy thereof, free of cost.

Canvassing in connection with tenders i5 prohibited and the tenders, submitted
by the tenderers who resort to canvassing, are liable for rejection.

Tenderers are not allowed to make additions and alternations in the
tender document. Any additions and alterations, if incorporated in the
tender, shall be at the tenderer’s risk since the modified tender is liable
for rejection.
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8.4

8.5

8.6

Conditional tenders violate of the spirit and the scope or the terms &
conditions of the tender, are liable to be rejected without assigning any
reason. Tenders with conditional rebate are liable for rejection at the
sole discretion of the institute.

The contractor shall have to make his own arrangement of water, The withdrawal
of water from the network of the Institute shall not be allowed. Mo charges shall
be recovered if the contractor develops tube well at site and pumping
arrangement at his own cost. The contractor shall have to seek permission of
digging tube well etc. for water arrangements from Engineer-in-charge.

Temporary electrical connection (single / three phase) shall be provided by the
Institute from its distribution network and the charges shall be realized at the
prevalent commercial tariff of the institute, presently recovery rate is Rs. 0.57 per
unit on the basis of actual consumption thro' a separate sub-meter under the
control of the Engineer-in-charge. If the rates are revised in future the same
shall be applicable to the contractor. The contractor at his own cost shall arrange
the cable for service connection and the sub meter,

Cement and steel for the work shall be arranged by the contractor on his own,

No material shall be supplied by the Institute except where specifically mentioned
in Schedule 'C',

ARBITRATION:

In the unfortunate situation If any all disputes, disagreement and controversies
arising in any manner, which cannot be settled by mutual agreement between the
two parties, shall be resolved through arbitration. The number of arbitrators shall be
ONE, shall be appointed by Director, IIT Ropar. The decision of sole arbitrator shall
be final and binding to both the parties. All provisions of Arbitration and Conciliation
Act 1996 (with amendments) shall apply and the legal place of arbitration shall be
Rupnagar, Punjab. The language of arbitration proceedings shall be English, The
Court which have jurisdication in the matter is District Court, Rupnagar, Punjab.
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QUALITY ASSURANCE OF THE WORK

The contractor shall ensure quality control measures on different aspects
of construction including materials, workmanship and correct construction
methodologies to be adopted,

The contractor shall get the source of all other materials, not specified else
where in the document, approved from the Engineer-in-Charge. The contractor
shall stick to the approved source unless it is absolutely unavoidable. Any
change shall be done with the prior approval of the Engineer-in-Charge for which
tests etc, shall be done by the contracter at his own cost.  Similarly, the
contractor shall submit brand/ make of various materials not specified in the
agreement, to be used for the approval of the Engineer-in-Charge along with
samples and once approved, he shall stick to it

The contractor shall also submit bar bending schedule for approval of Engineer —
in — charge before execution.

Material Inspection:

1. Sample of building materials fittings and other articles required for
execution of work shall be got approved from the Engineer-in-Charge.
Articles manufactured by companies of repute and approved by the
Engineer-in- Charge shall only be used. Articles bearing BIS certification
mark shall be used in case the above are not available, the quality of
samples brought by the contractor shall be judged by standards laid down
in the relevant BIS specifications. All materials and articles brought by the
contractor to the site for use shall confarm to the samples approved by the
Engineer-in-Charge which shall be preserved till the completion of the
work.

2 The contractor shall ensure quality construction in a planned and time
bound manner. Any sub-standard material/work beyond set out tolerance
limit shall be summarily rejected by the Enginear-in-Charge.

3 BIS marked materials except otherwise specified shall be subjectad to
guality test at the discretion of the Engineer-in-Charge besides testing
of other materials as  per the spedficationsdescribed  for  the
ttemy/materials. Wherever BIS marked materials are brought to the site of
work, the contractor shall if required, by the Engineer-in-Charge furnish
manufacturers test certificate or test certificate from approved testing
laboratory to establish that the material produced by the contractor for
Incorporation i the work satisfies the provisions of BIS codes relevant to
the material and/or the work done.

4, The contractor shall procure all the materials at least in advance so
that there is sufficient time to o testing and approving of the
materials and clearance of the same before use in work.
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All materials brought by the contractor for use in the work shall be got
checked from the Engineer-in-Charge or his authorized representative of the
work on receipt of the same at site before use.

The contractor -shall be fully responsible for the safe custody of the

materials issued to him even if the materials are in double lock and key
system.

CONTRACTOR {Executive Engineer)
For and on behalf of
Director, IIT ROPAR
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4b.

7a.

ADDITIONAL TERMS AND CONDITIONS

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tencered by the contractor shall be all inclusive and shall apply to all heights, lifts,
leads and depths of the work and nothing extra shall be payable to him on account
of the same. Extra payment for centering/shuttering, if required to be done for
heights greater than 3.5 m shall however be admissible at the rates arrived at in
accordance with clause 12 of the agreement, if not already specified.

Other agencies doing works related with this project may also simultaneously
execute their works and the contractor shall afford necessary facilities for the same.
The contractor shall leave such necessary holes, openings etc. for laying/burying in
the work, pipes cables, conduits, clamps, boxes and hooks for fan clamps elc, as
may be required for the other agencies. Mothing extra over the Agreement rates
shall be paid for doing these.

Some restrictions may be imposed by the security staff etc, on the working and for
movement of labour, materials ete. The contractor shall be bound to follow all such
restrictlons/instructions and nothing extra shall be payable on account of the same.
The contractor shall fully comply with all legal orders and directions of the Public or
local authorities or municipality and abide by their rules and regulations and pay all
fees and charges for which he may be liable in this regard, MNothing extra shall be
paid/reimbursed for the same.

The building work shall be carried out in the manner complying in all respects with
the requirements of the relevant bylaws and regulations of the local body under the
jurisdiction of which the work is to be executed or as directed by the Engineer-in-
charge and nothing extra shall be paid on this account,

The work of water supply, internal sanitary, lift, fire fighting installations and
drainage etc. shall be carried out as per the bylaws. The contractor shall obtain
such NOC from respective authorities,

The contractor shall give a performance test of the entire installation{s) as per
standing specifications before the work s finally accepted by making his own
arrangements for water supply, electricity, lift and firefighting etc, and nothing
extra whatsoever shall be payable for the same.

The structural and architectural drawings shall at all times be properly co-related
before executing any work. However, in case of any discrepancy in the item given
in the schedule of quantities appended with the tender and Architectural drawings
relating to the relevant item, the former shall prevail unless otherwise given in
writing by the Engineer-in-charge.

For the purpose of recording measurements and preparing running account bills,
the abbreviated nomenclature indicated in the publications Abbreviated
Nomenclature of Items of DSR- 2014 shall be accepted. The abbreviated
nomenclature shall be taken to cover all the materials and operations as per the
complete nomenclature of the relevant items in the agreement and relevant
specifications.
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/b.

Je

10.

11,

12,

In case of items for which abbreviated nomenclature is nol available in the
aforesaid publication and also in case of extra and substituted |tems for which

abbreviated nomenclature are not provided for in the agreement, full nomendature
of item shall be reproduced in the measurement books and bill forms for running
account bills,

For the final bill, however, full nomenclature of all the items shall be adopted in
preparing abstract in the measurement books and in the bill forms.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials, Mo excavated earth or building materials etc. shall be stacked/collected
in areas where other buildings, roads, services, compound walls etc, are to be
constructed.

It shall be ensured by the contractor that no electric live wire is left exposed or
unattended to avoid any accidents in this regard.

In case the supply of timber/steel frames/shutters for doors, windows etc. is made
by some other agency, the contractor shall make necessary arrangements for their
safe custody on the direction of the Engineer-in-charge till the same are fixed in
pasition by him & nothing extra shall be paid on this account.

The contractor shall maintain in perfect condition, all portions executed hll
completion of the entire work allotted to him. Where however phased delivery of
work is contemplated these provisions shall apply separately to each phase,

The entire royalty at the prevalent rates shall have to be paid by the contractor on
all the boulders, melals, shingle sand etc. collected by him for execution of the
work, directly to the Revenue authority or authorized agents of the State
Government concerned or the Central Government, as the case may be,

PROFORMA FOR THE CEMENT REGISTER

PARTICULARS OF RECEIFT

Date of | Quantity | Progressive | Date of Quantity | [tems of work for |

receipt received total issLe issued which issued |

2 | 3 4 ] 3]
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PARTICULARS OF 1SSUE

Qty. | Total Daily | Contractor's | JE's initial | Remarks {AE/EE's
returned at | issued | balance in initial periodical check)
the end of hand |

the day | | - |
7 | -8 g | o | a1 | 12 |
I

13.

14.

14.1

i B

In case there is any discrepancy in frequency of testing as given in the list
of mandatory test and that in the individual sub-head of work as per CPWD
Specifications 2009 Vol.l & II with upto date correction slips the higher of the two
frequencies of testing shall be adopted. MNothing extra shall be payable lo the
contractor on this account.

CONDITIONS FOR CEMENT:

The contractor shall procure Pozolona Portland cement (conforming to IS 1489
(part-I) in the work, from reputed manufactures of cement, having a production
capacity of one million tonnes per annum or more such as A.C.C., Ultratech, 1.P.
Rewa, Vikram, Shri Cement, Birla Jute and Cement Corporation of India etc. Supply
of cement shall be taken in 50 Kg bags, bearing manufacture’s name and 151
marking. Samples of cement, arranged by the contractor, shall be taken by the
Engineer-in-charge and got tested in accordance with provisions of relevant BIS
codes. [n case lest results indicate that the cement arranged by the Contractor
does not conform to the relevant BIS codes, the same shall stand rejected and shall
be removed from the site by the Contractor at fis own cost within a week's time of
written order from the Engineer-in-charge to do so. The cost of the tests shall be
borne by the Contractor/department in the manner indicated below,

a) By the contractor, if the results show that the test does not conform to
relevant CPWD Specifications / BIS code or specification mentioned alse
where in the documents.

b) By the department, if the results conforms to relevant CPWD Specifications /
BIS code or specification mentioned else where in the documents.

The cement shall be brought at site in bulk supply of approximately 50 tonnes or as
directed by the Engineer-in-Charge.
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14,3

14.4
14.5

14.6

15.

15.1

15.2

The cement godown of the capacity to store a minimum of 1000 bags of cement
shall be constructed by the contractor at site of work for which no extra payment
shall be made. Double lock provision shall be made to lock the door of the cement
godown. The keys of one lock shall remain with the Engineer-in-charge or his
authorized representative and the key of the other lock shall remain with the
contractar, The contractor shall facilitate the inspection of the cement godown by
the Engineer-in-Charge at any time.

The contractor shall supply free of charge the cement required for testing.

The actual issue and consumption of cement on work shall be requlated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical
consumption of cement also shall be worked out as per procedure prescribed in
clause 42 of the contract and shall be governed by the conditions laid therein,

Wet curing period shall be enhanced to a minimum of 10 days or its equivalent, In
hot & arid regions, the minimum curing period shall be 14 days or its equivalent.

CONDITIONS FOR STEEL:

The contractor shall procure TMT bars of Fe 500 D grade from primary producers
such as SAIL / TISCO f RINL/JSW and JSPL as approved the by Ministry of
Steel,

a. The TMT bars procured from primary producers shall conform to manufacture's
specifications.

b. TMT bars procured from primary producers, the specifications shall meat the
provisions of IS 1786 : 2008 pertaining to Fe 500 D grade of steel as specified
in the tender.

The contractor shall have to obtain vouchers and furnish test certificates to the

Enginesr-in-charge In respect of all supplies of steel brought by him to the site of

work.
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1)

ACCEPTABLE LIST OF MATERIALS
LIST OF APPROVED MAKES/AGENCIES

FOR WORKS COVERED UNDER THIS CONTRACT

All materials and products used in the work shall conform fo the relevant standards/
specificatons and shall be of approved make and design, Lists of approved manufacturess!
vendors for Civil works, Plumbing works, Fire fighting & Fire Alarm warks, Electncal works
elc s given herein below, The appraval of a manufaciurer! vendor shall be glven only after
review of the sample/specimen by the Engineer-in-charge. The complete sysiem and

installation shall also be in conformity with the “Applicable Codes Standards and
Publications”

2}

3 List of Approved makes for Products, Matenals and specialist agencies 15 given below,
Other equivalent manufacturers may be considerad with prior approval. howevar the
decision of the Engineer-in-charge shall be final

| 5. No. [ITEM MAKE |
|3 GREY CEMENT JP., ACC, LARSEN & TOUBRD, GUJARAT
' AMBLUJA, VIKRAM BINANI J K, BIRLA, SHREE OR
: ANY OTHER BRAND WITH APPROVAL OF
ENGINEER- IN-CHARGE
|2 ].y,rgr_le CEMENT JK. WHITE, BIRLA WHITE OR EQUIVALENT
3. f REINFORCEMENT/STRUCTURA | SAIL, TISCO, RINL, JINDAL
¥ " L ETEEL . F——
4 NON STRUCTURAL STEEL SAIL, TATA, RINL, JINDAL
5 ANTI-TEEMITE TRE.ﬁ,TMEIT-IT | PEST CONTROL INDIA LTD, PEST COM INDA,
PEST CONTROL INCORPORATED, OR ANY
OTHER AGEMCY TO BE APPROVED BY THE
ENGINEER- IN-CHARGE
6 | CONCRETE ADDITIWE FOSROC CICO-TL, SIKA, PIDILITE
T FLUSH DOORS, SHUTTERS KUTTY FLUSHDOOR, KITPLY INDUSTRIES
(SWASTIK), CENTURY, ANCHOR, MERING.

B. PLYWOOD / BLOCK BOARD / AMCHOR, DURD, GREEN LAM, CENTURY,

SOFT BOARD | ARCHID PLY, ;

a. PRELAMINATED PARTICLE | ACTION TESA, NOVAPAN, ANCHOR, MERINO

BOARD GREEN LAM, CENTRURY, ARCHID PLY
10. YENEERED PARTICLE BOARD | KITPLY, ACTION TESA, GREENLAM MERINO.
11 LAMINATED PARTICLE BOARD/ | KITPLY. ACTION TESA, GREENLAM, CENTURY
LAMINATES | PLY, MERIND, SUNMICA FORMICA, GVEK
12 | LAMINATES CENTURY, MERIND GREEN LAMP, ARCHID LAM
13, ADHESIVE FOR WOOD WORK DUNLOP, FEVICOL, VAMICOL, PIDILITE
14,  POLYRETHANE SEALANT MBT, CHOKSEY PIDILITE

| 15, SILICON SEALANT DOWN CORMNING, ALSTOMNE OR EQUIVALENT

16 FALSE CEILING- GYPSUM SAINT GOBAIN, LAFARAGE, VANS GYPSUM,

NN e INDIAGYPSUM, BERAL GYPSUM, ARMSTRONG

17 FALSE CEILING- METAL SAINT GOBAIN, ARMSTRONG, DEXURE, S5AS,

AURA, LINDNER .
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18, POLYETHELENE BOARD SUPREME OR EQUIVALENT
19. ALUMINIUM EXTRUSIONS
JINDAL, HINDALCO, INDALCO OR EQUINALENT
20. STAINLESS STEEL SALEM, JINDAL OR EQUIVALENT
21 EXPANSION, FASTENERS FISCHER, HILTI, ANCHORS, AXEL
22 | FLOAT GLASS MODI GUARD, SAINT GOBAIN, ASAHI, ATUL
23 CERAMIC TILES NITCO,  KAJARIA,  SOMANY,  JOHNSON, |
. D Y —— e - - P T UAHMGHA
| 24 VITRIFIED PORCELINE TILES | NAVEEN DIAMOND TILES, NITCO, JOHNSON,
ﬂﬁlégl‘l’ﬂ BRAND. RAK, KAJARIA, VARMORA CT
|25, INTERLGCK TILESIGRASS DALAL TILES, UNISTONE, MODERN OR
. PAVER BLOCKS! KERB STONE | EQUIVALENT
26. TERRAZZO TILES NITCO, MODERN, A-1. NTC. DALAL TILES OR
- EQUINVALENT AS PER IS SPECIFICATION
27 CEMENT CONCRETE TILES UNISTONE, ULTRA, DALAL TILES OR
| EQUIVALENT
| 28, | HANDMADE CERAMIC TILES RAJA, ARIHANT, JAIN
29. ROCF WATER PROCFING MINA CONCRETE SYSTEMPVT LTD.CR 5
ASSOCIATES AND ENGINEERS PVT.LTD,
CREATIONSPIDILITE
30, PAINT NEROLAC, JOHNSON & NICHOLSON, BERGER,
| Y ASIAN PAINTS. SHALIMAR
31, TEXTURED COATING | UNITILE, SFECTRUM, HERITAGE OR
.  EQUIVALENT
32. | DOORFITTINGS | GODREJ, DOORSET, OZONE, INDOBRASS
33. | LOCKS AND HANDLES | EVERITE, GODREJ, HARRISON, INDOBRASS
34 MON METALLIC | HARDENER FOSROC. 8 TP, PIDILITE, CICO
i _COMPOUND .
35 ROLLING SHUTTER RAMA PRAKASH. SANJEEV OR EQUIVALENT AS |
, - PER CPWD SPECIFICATIONS.
38; DOOR CLOSER DOORSET EVERITE, GREEZ GODREJ
37| FLOOR DOOR SPRING | D-LINE OZONE DOORSET EVERITE INDOBRASS
38 HDF LAMINATED BOARD ARMSTRONG, BVG, EGO FLODRS, SQUARE
FOOT, ACTION TESA
38 | EXPANSION FASTENERS HILTI, FIHSER, GKW,_ AXEL
40. | FASTEMERS HILTI, FIHSER, GKW, AXEL
[ 41. GYPSUM CEILING [ INDIA GYPSUM, LAFARGE === §
42 | CALCIUM SILICATE BOARD AEROLITE, HYLLIX
. FALSECEWING |
43 PATCH FITTING DORMA, GEZE, OZONE OR AS APPROVED
44, WORK STATION AND GODREJ, BP ERGO, FEATHERLIGHT, WIFRQ
1 MODULAR FURNITURE
|45 | BLINDS VISTA, MAX, ARMSTRONG
| 486 ADHESIVE FEVICOL, VEMICOL OR EQUIVALENT
}ir. FURNITURE HARDWARE " HATTICH INDIA, EECO, EARL BEHARI
48, LACQUERED GLASS | SAINT GOBIN, ASAHI, ATUL
49 MELAMINE POLISH | ASIAN PAINT. BERGER. TIMBER STOME OF ICI
L DOLEXZ. WUDFINE OF PIDILITE
|50, Sandwich PUF Panel | SINTEX, JINDAL, SYNERGY THYRISLINGTON _

Page 36



PART - C



F'Drm al IFAII

MName
of Partiticning Work in Infrared Imaging Laboratory in Room # 207 in JC Bose Building of IIT Ropar.
Waork
Proforma for Quoting the rates
- W
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> o i
£ g £ | £ | = 2
Sl No, Item Description ﬁ o 7 £ £ =
S| Es| B | & | B
= = e .
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o = 5 i |
_.E. a8 = = =]
i g & & L

Providing and fixing 15 3564 marked aluminum extruded sechon body tabular universal hydraukc

door closer with double speed adjusiment with necessary acCessones and screws etc. complete.

Providing and fixing aluminium sliding door bolts 151 marked anodised (anodic coating not less
than grade AC 10 as per IS - 1888) Iransparent or dyed 10 required colour or shade with nuts and

scraws elc. complals |

26016 mm

Prowiding and fixing aluminium tower bolts 151 marked anodised (anodic coaling nat l=ss than
grade AC 10 as per IS - 1868) lrarsparent or dyed (o required colour or shade with necessary
sCrews ete complets

250 10 mm

Providing and fixing aluminium handles 151 marked anodised (anodic coating not less than grace
AC 10 as per 15 | 1868) transparant or dyed to required colour or shade with necessary screws
glc. complete

125 mm

T

Providing and fixing aluminum hanging floor door stopper 151 marked anedised {ancdic coating
not less than grade AC 10 as per IS 1868) fransparent or dyed to required colour and shade with
Necessary SorEws. compale.

Twin rubber stoppsar ﬂl

']




Provnding and fong aluminium wark for doors, windows. ventlators and partitions with extruded
Buiit p standard fubular 2ectionsiappropriate £ sections and other sections of approved make
cenfarming ta 15 7353 and 12 1285 fed with dash fasteners of required dia nad size mchuding
neoassary filling up the gaps &t junclions, i e at top boltom and sides with required EPDM rubber
‘necprens gaskel ele Aluminium sections shall be smooth rust frae straight, mitred and |ointed
mechanically wherever raqured mcluding cleal angleslummium  snap  beading  for
glazing/paneling, CP brass/stainless steel screws, all completz as per architeciural drawings and
the drections of Engineer-in-charge.

Far fized portian

Powder coated aluminium {minimum thickness of powdar coating 50 macron)

Froviding and fieng 12mm thick prelaminated particle board Nat pressed three layer or graded
wooo particie board conforming fo 1S © 12823 Grade | Type Il, in panefling fuxed in aluminium
doors, windows shulter and partition frames wilh C P brass /! stainfess steal screws eic
complata a5 per architectural drawings and directions of engineer-in-charge.

Pre-laminzted particle board with decorative lamination an both sides

For shultes of doors. windows & veniitators Including providing and fixing hinges’ plvots and
making provisian for fi<ing of fitlings wherever requirsd inciuding the cost of PYC | neoprene
|gaskal required

Fowder coated atuminium (minimum thickness of powder coating 50 micron)

(b=

Previding and fixing glazing in aluminium deor, window, ventiator shutters and partitions elc. With
EFDM rubber | necprene gasket eic, complete a3 per the architectural drawings and the

|diI'E!'¢[rCII'IE- of Engineer-in-charge
With float glass panes of § 50 mm thicknass

141

%Prmridlng and fuingdecorative high pressure laminated sheet of plainiwood grain in
gloesimallisuede finish with high density protective surface layer and reverse side of adhesive

1.0 mem thick

Prowviding and fidng aluminiurm covering of approved pattem and design made qut of machine cut
aluminium sheat and machine holded for fixing screws over alumium frame on vertical
surface providing sluminium washers 2 mm thack, 15 mm dia at a staggered pitch of 200 mm
center to center including drlling hodes in the receiving surface elc complete 85 per direction of

|Engln-aar-l n-Charge
Powder coated aluminium shest 1.5 mm thick { minimum thickness of powder coating 50 o]

banding quality conforming to 152046 Type 8 including cost of adhesive of approved gquality. _

Carbon Steel galvanised | min § micron) dash fastener of 10 mm dia double threaded & 8 grade
coanter sunk head screw comprising of 10 mm dia polyamide PA & grade sleave. Size 10 mm x

G0 mm

Az 2,49 356,00

i
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Format "B"

schedule of Work

5. No.

Description of Work

Cluantity

Linit

Rate
{im Rs)

Amount
(in Rs)

Providing and fiking 15 3564 marked aluminium extruded seclion
body f2bular universal hydraulc door closer with double speed

adiustmant with necessany acoassones and screws el compiete

each

A5H.4

llnk.d

Providing and fodng aluminium  shding door bolts 151 marked
aradised [ancdic coating nol 1858 than grade AG 10 as per IS
1853) transparent or dyed to required colour or shade with nuts
ard scravws etc. compleie

250 16 mm

aach

1852

LT

Providing and foing aluminium [ower Doits 151 marked anodised
{anocdic coating naot less than grade AC 10 as per 1S 1BGH)
transparent or dyed to required colour of shade with necassary
Borews elc. complals |

250 ° 10 mm

aach

L

JEnl A

Proveing and figing  alunminium  hardles 1S marked anodised
(anadic coatng not less than grade AC 10 a3 per IS 1868)
transparent of dyed to required colour or shade wilh necessary
screws el complels

125 mm

By

Providing and faing alurminum hanging floar door  siopper 151
marked ancdisod {anodic coating nof less than grade AL 10 as per
15 | 1868 fransparent or dyad 1o reguired colour and shade with
NECEsSsary screws. completa

Twin rubber siopper

each

18

L14

Prowiding and feding aluminium work for doors, windows, ventilors
arnd paritions  with  extruded built wp siandard  tubular
seclions/appropriate 7 sections and other sections of approved
make confarming 1o 1S: 733 and 1S 1285 fived with dash fasteners
of required dea nad size including necessary filling up the gaps at
junctions, |.e. at top bottom and sides with required EPDM rubber
‘neoprena gasket atc, Aleminium sections shall b smooth mest
free atraight, mifired and jointed meachanically wherevar raguired
intludirg il Angle aluminiem Sfkapn heading ror
glazing/panshing, CP brass/stainless steel screws, all complete as
per architectural drawings and ke directions of Enginear-in-

charge,

For fixed portan

Fowder coated aluminium {minsmem thickness of powder coating
&0 micron)

a5

K

4.5

1172735

Prowiding and fixing 12mm thick prelaminated particle baard Nt
pressed thres fayer or graded wood paricle board conforming ta 15
- 12823 Grade | Type Il in paneling feed in alurmmium doors,
windows shulter and partition frames with C P. brass / slainkess
stesl screws eic complete as per architeclural drawings and
directions of engineer-in-charge

Pre-laminated parbicle board with decocrative lamination om bath
sides:

35
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Hidi.6
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For shuttes of doors, windows & ventilators including prowding and
fing hngoes' prvots and making provision for fiking of fittings
wherever reguired including the cest of PVC ./ neoprene gasket
required.

Powder coated aluminium (minimum thickness of powder coating
ol micron}

13

4449

L4ESL.Y

Providing and fixing glazng i aluminium door, window, venlitator
shutters and parbtons ete, YWith EFDM rubber |/ neoprene gashet
elo, complele as per the architeciural drawings and the directions

of Enginear-n-chame.
With float glass panes of 5 50 mm thickness

L&

s

103,95

1807110

Providing and fixingdecorative high pressure laminated sheet n::-f-'
plainiwaod grain i glossimatt'suede  finish with hegh  density
protectve surface layer and reverse side of adhesive bonding
guality confarming to 152048 Type S.including cost of adhasive of

2pproved qualily

1.0 mm theck

LM

518

12550.0]

11

Providing and fixeg aluminiem coverng of approved pattern and
design made out of machime cut aluminium sheet and machine
holded for fixing screws over alumiem frame on verlical
surface providing aluminium washers 2 -mm 1hick, 15 mm dig at a
staggered pitch of 200 mm center to center including drilling holes
in e receing surface elc complete as per direction of Enginear-
In-Charge.

Powder coated aluminium shest 1.5 mm thick { minimum thickness

14

2352

5437200

of powder coating 50 micron)

Carbon Steel galvanized | min 5 micron} dash fastener of 10 mm
dia doubde threaded B8 grade counter sunk head screw
comprising of 10 mm dia polyamide PA & grade sieave Size 10

muT & B0 mm

10

A0 Me

A6

26000

Total

249356




